



Peter Smith

Billing address same as Site

Springboard Software
Po Box 195 Altona 3018
Ph Fax 9315 7775
Mobile 0400 197 622
richard@spring-board .net.au
Monday, 13 June 2005

Quoted by: Richard Ayles
Sales

Quote #: 20 - 2 status: In Progress Description: Quote 2
Job Address: Lot 33 Quickquote st Rowville



Room number: 1
Room Type: Kitchen

<i>Variations:</i>	<i>Category</i>	<i>Description</i>
	Cabinet Finish	Gloss Vinyl
	Handle Types	Prestige Range
	Heights	2250
	Drawer Finish	Innotech Std
	Panel Finish	Gloss Melamine
	Top Finish	Granite African Black 40mm

<i>Specified Items:</i>	<i>Description</i>	<i>Quantity</i>	<i>Cost (GST inc)</i>
	Wire Baskets	3 Qty	\$115.50

Total Room Cost: GST exc: \$21,261.69 GST: \$2,126.17 Total: \$23,387.86



Room number: 2
Room Type: Bathroom

<i>Variations:</i>	<i>Category</i>	<i>Description</i>
	Cabinet Finish	Gloss Vinyl
	Handle Types	Std Range
	Drawer Finish	Metal Sides
	Panel Finish	Gloss Vinyl Matching
	Top Finish	Granite African Black 20mm

Total Room Cost: GST exc: \$2,899.33 GST: \$289.93 Total: \$3,189.26



Room number: 3

Room Type: En-Suite

<i>Variations:</i>	<i>Category</i>	<i>Description</i>
	Cabinet Finish	Blackwood solid
	Handle Types	Std Range
	Drawer Finish	White Melanine
	Panel Finish	Veneer
	Top Finish	Blackwood solid

<i>Specified Items:</i>	<i>Description</i>	<i>Quantity</i>
	Base open	0.6 Lm
Total Room Cost:	GST exc: \$2,713.43	GST: \$271.34
		Total: \$2,984.77

Room number: 4

Room Type: Laundry

<i>Variations:</i>	<i>Category</i>	<i>Description</i>
	Cabinet Finish	Texture Vinyl
	Handle Types	400 - 600mm Cross Bar, Hettich
	Heights	2400
	Drawer Finish	Metal Sides
	Panel Finish	Coloured Melamine
	Top Finish	180 Rolled

<i>Specified Items:</i>	<i>Description</i>	<i>Quantity</i>	<i>Cost (GST inc)</i>
	Wire Baskets	3 Qty	\$115.50
	Laundry Basket	1 Qty	\$132.00
Total Room Cost:	GST exc: \$5,085.35	GST: \$508.54	Total: \$5,593.89

<i>Payment schedule:</i>	<i>#</i>	<i>Description</i>	<i>When Due</i>	<i>Amount (GST inc)</i>
	1	Deposit	On quote acceptance	\$7,031.00
	2	Progress payment	On Inspection	\$21,094.00
	3	Final Payment	On Completion	\$7,030.77
				GST exclusive total: \$31,959.79
				GST included in total: \$3,195.98
				Total Quote: \$35,155.77

Acceptance of Quote

Accepted By _____

This quote is valid for 3 months from quote date



Springboard Software
Po Box 195 Altona 3018
Ph Fax 9315 7775
Mobile 0400 197 622
richard@spring-board .net.au

Contract Printed 13-Jun-05

For the Supply and Installation of cabinet(s)
Between
Springboard Software herinafter called the 'Suppliler'
And Owner Builder
of Billing adderss same as Site

Springboard Software offers supply and installation of Cabinet(s) to
Owner Builder herinafter called the 'Customer'.

Conditions as to payment

Payment for the Goods shall be made by the Customer in full, by cash or bank cheque, at the times referred to in this contract. In the event of the Customer making default in payment, committing any act of bankruptcy or (where the Customer is a company) should the Customer be wound up either voluntarily or by order of the court or should there be a receiver or official manager of the Customer appointed the Supplier at any time may suspend or terminate the Contract and ownership of the Goods shall remain with the Supplier until the price has been paid in full by the Customer.

I agree to the below schedule of payments and subject to the Terms and Conditions of Sale set forth hereunder and further subject to acceptance of this offer by the Customer within 7 days of the date hereof.

Signed for and on behalf of Springboard Software
.

on the day of

Acceptance

I / We accept the above quotation terms and conditions attached. I / We will read and fully comprehend the forthcoming plans related to this job, once accepted, this is what will be manufactured.

Signed for and on behalf of the customer

on the day of

Payment schedule:	#	Description	When Due	Amount (GST inc)
	1	Deposit	On quote acceptance	\$7,031.00
	2	Progress payment	On Inspection	\$21,094.00
	3	Final Payment	On Completion	\$7,030.77